MEMORANDUM '@

Date: October 2, 2007
To: ; Honorable Chairman Bruno A. Barreiro
and Members MBoard of County Commissioners Agenda Item No. 8(R)3H
From: George M. B
County M
Subject: Contract award recommendation for proposed upgrades to the South District Wastewater
Treatment Plant and its appurtenant facilities. - Project No: EO6-WASD-14; Contract No: E06-
WASD-14
Recommendation

This recommendation for award for Contract No. E06-WASD-14 between CH2M Hill, Inc. and Miami-Dade County
has been prepared by the Miami-Dade Water and Sewer Department (MDWASD) and is recommended for approval.
The Consultant is to provide professional engineering and construction management services to upgrade the
infrastructure and operations of the South District Wastewater Treatment Plant (SDWWTP) and its appurtenant

facilities.

Scope
PROJECT NAME:

PROJECT NO:

CONTRACT NO:

PROJECT DESCRIPTION:

PROJECT LOCATION:

PRIMARY COMMISSION
DISTRICT:

Proposed Upgrades to the MDWASD's SDWWTP and its appurtenant facilities.
E06-WASD-14

E06-WASD-14

The Consultant, CH2M Hill, Inc. is to provide professional engineering and
construction management services to upgrade the infrastructure and
operations of SDWWTP and its appurtenant facilities.

The scope of services includes but is not limited to renewal and
replacement of projects for the SDWWTP's existing facilities including an
evaluation of existing equipment condition, capacity and useful life
expectancy as well as preparation of prioritized rehabilitation or
replacement schedule and related design services. Engineering services
will also be performed on an as-needed basis during the design phase
including preliminary site investigations, survey, geotechnical, hydraulic
modeling and analysis, coordination with other utilities, preparation of
design reports, drawing and contract specifications for structural, electrical
and mechanical projects.

In addition, the Consuitant will provide construction management services
including site inspections and attendance at meetings, review of shop
drawings, review claims and potential change orders, review contract
schedules, schedule of values, and as-built drawings. Project coordination
services are anticipated to include establishing a plan to implement projects
and track project schedules, budgets and deadlines.

South District Wastewater Treatment Plant - 8950 SW 232 Street, Goulds,
FL 33170

District 8 Katy Sorenson

\



APPROVAL PATH:

OCI A&E PROJECT
NUMBER:

USING DEPARTMENT:
MANAGING DEPARTMENT:

Board of County Commissioners

E06-WASD-14

Miami-Dade Water and Sewer Department

Miami-Dade Water and Sewer Department

Fiscal Impact / Funding Source

FUNDING SOURCE:

PTP FUNDING:

GOB FUNDING:

CAPITAL BUDGET
PROJECTS:

PROJECT TECHNICAL
CERTIFICATION
REQUIREMENTS:

SOURCE

Wastewater Renewal Fund, Wastewater Connection Charges, WASD
Revenue Bonds Sold, and Future WASD Revenue Bonds

No
No

AWARD
BUDGET PROJECT / DESCRIPTION ESTIMATE
9653401-SOUTH DISTRICT UPGRADES - WASTEWATER $5,000,000.00
TREATMENT PLANT
Book Page: 309 Funding Year: Adopted Budget Book for FY
2006-2007, Prior Years Funding
9653261-WASTEWATER TREATMENT PLANTS $3,800,000.00

REPLACEMENT AND RENOVATION
Book Page: 3156 Funding Year: Adopted Budget Book for FY
2006-2007, Prior Years Funding

Project Totals:  $8,800,000.00

TYPE CODE DESCRIPTION

Prime 6.03 WATER AND SANITARY SEWER SYSTEMS -
WATER AND SANITARY SEWAGE TREATMENT
PLANTS

Prime 11.00 GENERAL STRUCTURAL ENGINEERING

Prime 12.00 GENERAL MECHANICAL ENGINEERING

Prime 13.00 GENERAL ELECTRICAL ENGINEERING

Prime 16.00 GENERAL CIVIL ENGINEERING

Prime 17.00 ENGINEERING CONSTRUCTION MANAGEMENT

Other 6.0 WATER AND SANITARY SEWER SYSTEMS -
WATER DISTRIBUTION AND SANITARY
SEWAGE COLLECTION AND TRANSMISSION
SYSTEMS

Other 6.02 WATER AND SANITARY SEWER SYSTEMS -
MAJOR WATER AND SANITARY SEWAGE
PUMPING FACILITIES
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NTPC'S DOWNLOADED:
PROPOSALS RECEIVED:

CONTRACT PERIOD:

CONTINGENCY PERIOD:

IG FEE INCLUDED IN BASE
CONTRACT:

ART IN PUBLIC PLACES:
BASE ESTIMATE:
BASE CONTRACT

AMOUNT:

CONTINGENCY
ALLOWANCE (SECTION 2-
8.1 MIAMI DADE COUNTY
CODE):

TOTAL DEDICATED
ALLOWANCE:

TOTAL AMOUNT:

Track Record / Monitor

EXPLANATION

SUBMITTAL DATE:

ESTIMATED NOTICE TO
PROCEED:

PRIME CONSULTANT:
COMPANY PRINCIPAL.:

Other 9.02 SOILS, FOUNDATIONS AND MATERIALS
TESTING - GEOTECHNICAL AND MATERIALS
ENGINEERING SERVICES

Other 10.09 ENVIRONMENTAL ENGINEERING - WELLFIELD,
GROUNDWATER, AND SURFACE WATER
PROTECTION AND MANAGEMENT

Other 15.01 SURVEYING AND MAPPING - LAND SURVEYING

135

7

2190 Calendar Days; Six (6) years. Design
services for various projects including

permitting 3 years, construction bid 1 year
and construction management 2 years.

219

Yes

No

$8,000,000.00

$8,000,000.00

TYPE PERCENT AMOUNT COMMENT
PSA  10% $800,000.00

$0.00

$8,800,000.00

At the First-Tier meeting on April 9, 2007 the Competitive Selection
Committee ranked CH2M Hill, Inc. as the highest ranking firm of the seven
(7) proposals received. The Committee waived the 2nd Tier meeting. The
Negotiation Committee was approved on May 30, 2007. On June 7, 2007
the Negotiation Committee met and concluded its negotiations on June 26,
2007 with CH2M Hill, Inc. This is the recommendation to award the contract
to CH2M Hill. Inc.

Based on the Office of Capital Improvements CIIS database, the County
has completed one (1) evaluation for CH2M Hill, Inc. with an overall
performance of 3 points out of a total of 4 points.

3/16/2007
10/30/2007

CH2M Hill, Inc.
Jeff Nash, P.E.



COMPANY QUALIFIERS:

COMPANY EMAIL
ADDRESS:

COMPANY STREET
ADDRESS:

COMPANY CITY-STATE-
ZIP:

YEARS IN BUSINESS:

PREVIOUS CONTRACTS
WITH COUNTY IN THE
LAST FIVE YEARS:

SUBCONSULTANTS:

MINIMUM QUALIFICATIONS

EXCEED LEGAL
REQUIREMENTS:

REVIEW COMMITTEE:
RESPONSIBLE WAGES:

REVIEW COMMITTEE
ASSIGNED CONTRACT
MEASURES:

MANDATORY CLEARING
HOUSE:

CONTRACT MANAGER
NAME/PHONE/EMAIL:

PROJECT MANAGER
NAME/PHONE/EMAIL:

Background

BACKGROUND:

Jeff Nash, P.E.

rhungate@ch2m.com
800 Fairway Drive, Suite 350
Deerfield Beach, FL 33441-1831

50

Seven contracts with a total dollar value of $13,818,182. CH2M Hill, Inc. has held
16 contracts since 1992 with various Miami-Dade County Departments for a total
dollar value of $56,618,460.

Milian, Swain & Associates, Inc., Cardoza Engineering, Inc., Vital Engineering,
Inc., and Nadic Engineering Services, Inc.

No

MEETING DATE: 12/6/2006 SIGNOFF DATE: 12/13/2006

No

MEASURE GOAL COMMENT
CBE 35.00% CBE

CWF 0.00% Not Applicable

No

(786) 552-8102 jwcho01@miamidade.gov

John W. Chorlog, Jr.

Patty David 786-552-8040 pattyd@miamidade.gov

MDWASD requires the services from CH2M Hill, Inc. in order to obtain
comprehensive engineering services to evaluate, rehabilitate, and upgrade
the infrastructure and operations at the SDWWTP and its appurtenant
facilities, and to provide construction management services.

CH2M Hill, Inc. services are needed to provide a complete evaluation for
improving the treatment processes, operations, and efficiencies, including
safety, energy conservation, security, biosolids management, corrosion
control and assessment management. Additionally, to provide a complete
evaluation of regulatory requirements.
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Contract to Award Recommendation
Design of Upgrades to the South District Wastewater Treatment Plant
and it’s Appurtenant Facilities
CH2M HILL, INC.
Project No. E06-WASD-14

BUDGET PROJECT AND .
DESCRIPTION: 9653401 — South District Upgrades —Wastewater
Treatment Plant
9653261 — Wastewater Treatment Plants Replacement
and Renovation
FUNDING SOURCE: Wastewater Renewgll & Replacement Fund, Wastevifater
Connection Charges, WASD Revenue Bonds Scld, and
Future WASD Revenue Bonds.
INDEX CODES: EW621 and 2011S
ASSISTANT DIRECTOR, y
ENGINEERING:
Y
DEPT. BUDGET OFFICER )\_e//éa // £/3/200>
PEDRO VELAR DATE
ASSISTANT DIRECTOR, E\M“ u Vh (/
FINANCE ), e o o7
DIANE CAMACHO DATE
DEPUTY DIRECTOR, (/ A 5 A }?{ .
OPERATIONS ~ =3
JOSEPH A. RUIZ, JR. DATE



Dept. of Business Development
Praject Worksheer

ENT OF

OEF T _
nuslues" 8 WL OERaAiingy
DESIGN OF UPGRADES TO MIAMI-DADE WATER AND SEWER RC Date:  12/06/2006

Praject/Contract Title:
DEPARTMENT'S WASTEWATER TREATMENT PLANTS (SKC §71) 1-01
Project/Contract No: E06-WASD-14 Funding Soeurec: Fem Ne:
' WATER & SEWER DEPARTMENT WATER RENEWAL & WASD
Resubmittal Date(s):

Department: A

Estimated Cost of Project/Bid: S8.000.000.00 REVENUE B

Descriptian of Project/Bid: TO ESTARLISH A CONTRACT 10O BMPLOY AN ENGINEERING FIRM T PROVIDE ENGINEERING DESIGN.
CONSTRUCTION MANAGEMEN T AND PROJECT COORDINATION SERVICES  THE DESIGN SERVICES MAY INCLUGE.
BUT NOT BE LIMITED TO, PERFORMING PEELIMINARY SITE INVESTIGATIONS, SURVEY, GEOFECHNICAL WORK.
HYDRALEIC MODELING ARD ANALY SIS, COORDINATION WITH OTHER UTILITIES, PREPARATHIN OF DESION
REFORTS DRAWINGS AND CONTRACT SPECIFICATIONS FOR STRUCTURAL, MECHANICAL. AND ELECTRIC AL

PROIBCTS.
o Contract Measures Recommendation
Measure Program Gaal Perceat
Goal CBE 35 00%
R&amusfar&cmmmgmismm - -, —::

This projeci meets all the criteria set tozth nAQ. 3-32 Sevtion V

The Professional Services Agreement wil bc fur a six {6) vear pened. Fundeng Sources: Water Renewal & ch‘accmcm Funds and
Future WASD Revenue Bonds

SIC 871 - Architectural and Eagineering Services

) o T % of Itemas
Subtrade Cat. Estimated Value (o Base Bid Availability
W & S SEWER SYS-WATER DIST & SANITARY SEWAGE CBE $240000.00  3.00% 47
CoLL
W& S SEWER SYS-W & § SEWAGE TREATMENT PLANT CBE §800,000.00 10.00% 13
GENERAL ELECTRICAL ENGINEERING CBE $400,000.00 5.00% 25
SURVEYING AND MAPFING-LAND SURVEYING CBE $160,000.00 2.00% g
GENERAL CIVIL ENGINEERING CBE $400,000.00 5.00% s5
 ENGINEERING CONSTRUCTION MANAGEMENT CBE $640.000.00 8.00% 73
GEOTECHNICAL & MATERIALS ENGINEERING CBE $160,000.00 2.00% 7
- SERVICES . e
Total $2,800,000.00 35.00%
Living Wages: YES L No [X]

Responsible Wages: YES ,§~ i - NO J §
Ordingnse $9-143 is applicable 1o olt construction projects aver $100,000 that do pot wiilize Federal Funds

 Tier 1 Set Aside
" Set Aside  Levell Level 2 ey Level3
Goal s2%06 Bid Preference

" Trade Set Aside (MCC) — _ ~ VAL

DEDRERY v X051515




#1414+ FUNDED PROJECTS ="+

STRATEGIC AREA: Neighborhood and Unincorporated Area Municipal Services
DEPARTMENT: Water and Sewer {doflars in thousands)
WASTEWATER TREATMENT PLANTS REPLACEMENT AND RENOVATION PROJECT # 9653261
DESCRIPTION: Renovate and replace wastewater treatment plant faciiities and structures within plant sites
LOCATION: Systemwide
Systemwide DISTRICT LOCATED:  Systemwide
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED:  Systemwide
REVENUE SCHEDULE: PRIOR 200607  2007-08  2008-09 200910 201041 201112 FUTURE  TOTAL
Wastewater Renewal Fund 17,646 5,670 12,801 17,699 17,939 19,421 20,196 19,652 131,024
TOTAL REVENUE: 17,646 5,670 12,801 17,699 17,939 19,421 20,196 19,652 131,024
EXPENDITURE SCHEDULE: PRIOR  2006-07  2007-08  2008-09  2009-10  2010-11 2011-12 FUTURE TOTAL
Planning and Design 1,289 597 1,392 1,611 1,642 1,767 1,838 1,789 11,925
Construction 12,877 5,958 13,904 16,088 16,397 17,654 18,358 17,863 119,099
TOTAL EXPENDITURES: 14,166 6,555 15,296 17,699 18,039 19,421 20,196 19,652 131,024
Water Projects
PROJECT # 962370

AQUIFER STORAGE RECOVERY - WELLFIELDS

DESCRIPTION: Improve the West and Southwest wellfields with ultra-violet disinfection of aquifer storage recovery raw water; and construct a west wellfield additional

aquifer storage recovery

LOCATION: Systemwide
Systemwide DISTRICT LOCATED:  Systemwide
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED:  Systemwide
REVENUE SCHEDULE: PRIOR  2006-07  2007-08  2008-09 200910  2010-11 201412 FUTURE  TOTAL
Water Connection Charges 493 0 0 255 0 0 0 0 748
WASD Revenue Bonds:Sold 7,343 0 0 0 0 0 0 0 7,343
Future WASD Revenue Bonds 0 0 0 7,500 0 0 0 8,500 16,000
TOTAL REVENUE: 7,836 0 0 7,755 0 0 0 8500 24,091
EXPENDITURE SCHEDULE: PRIOR  2006-07 200708  2008-09 200910  2010-11 201412 FUTURE TOTAL
Planning and Design 175 190 188 456 410 0 0 774 2193
Construction 1,750 1,898 1,883 4,551 4,000 0 0 7726 21,898
TOTAL EXPENDITURES: 1,925 2,088 2,071 5,007 4,500 0 0 8,500 24,091

315 g



et FUNDED PROJECTS ===

STRATEGIC AREA: Neighborhood and Unincorporated Area Municipal Services
DEPARTMENT: Water and Sewer {dollars in thousands)
SOUTH DISTRICT WASTEWATER TRANSMISSION MAINS AND PUMP STATIONS IMPROVEMENTS PROJECT # 9651061
DESCRIPTION: Construct piping improvements to pump station number 105-P1 and a force main in SW 112 Ave
LOCATION: Wastewater System - South District Area
Systemwide DISTRICTLOCATED:  Systemwide
ESTIMATED ANNUAL OPERATING IMPACT: Minimal DISTRICT(s) SERVED:  Systemwide
REVENUE SCHEDULE: | PRIOR  2006-07  2007-08 200809 200910 201041 201112 FUTURE  TOTAL
Wastewater Connection Charges 1,236 0 0 0 0 0 0 783 2,019
Future WASD Revenue Bonds 0 0 0 4,764 0 0 3,017 0 7,781
TOTAL REVENUE: 1,236 0 0 4,764 ] 0 3,017 783 9,800 -
EXPENDITURE SCHEDULE: PRIOR  2006-07  2007-08  2008-09  2009-10  2010-11 201112 FUTURE TOTAL
Planning and Design 0 9 82 91 182 182 28 317 891
Construction i 0 91 818 909 1,818 1,818 285 3,170 8,909
TOTAL EXPENDITURES: 0 100 900 1,000 2,000 2,000 313 3,487 9,800
PROJECT # 9653401

SOUTH DISTRICT UPGRADES - WASTEWATER TREATMENT PLANT
DESCRIPTION:  Construct plant process improvements including injection and monitoring wells; install emergency generators; acquire a land buffer; construct a
pipeline; and install co-Gen units

LOCATION: 8950 SW 232 St

Unincorporated Miami-Dade County DISTRICT LOCATED: 8
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED:  Systemwide

REVENUE SCHEDULE: PRIOR  2006-07  2007-08 200809  2009-10 201041 201112 FUTURE  TOTAL
Wastewater Connection Charges 1,942 0 0 0 159 0 0 0 2,101
WASD Revenue Bonds Sold 11,522 0 0 0 0 0 0 0 11,522
Future WASD Revenue Bonds 0 4] -0 0 0 0 1,849 14,718 16,567
TOTAL REVENUE: 13464 0 0 0 159 0 1849 14718 30,190
EXPENDITURE SCHEDULE: PRIOR 2006-07 2007-08 2008-09 2009-10 2010-11 201112 FUTURE TOTAL
Planning and Design 415 309 491 9 9 5 76 1,433 2,747
Construction 4,142 3,097 4,910 91 92 53 755 14,303 27,443
TOTAL EXPENDITURES: 4,557 3,406 5,401 100 101 58 831 15,736 30,190

A
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MIAM
Memorandum E=x
Date: May 10, 2007 :
To: Roger Hemstadt, interim Director
Office of Capital Improvements
From: Penelope Townsley, Interim Director
Small Business Affairs, Department of B nt Management
Subject: CBE Compliance Review

Project No. E06-WASD-14
Design of Upgrades to Miami-Dade Water and Sewer Department's (South District)
Waste Water Treatment Plant

The Small Business Affzirs, Department of Procurement Management (SBA/DPM), formerly DBD, has
completed its review of the above-referenced project for compliance with the Community Business
Enterprise (CBE-A/E) Program for Architectural and Engineering Services. The contract measure
established for this project is 2 35% CBE sub-consultant goal.

The Construction Contracts Section of the Miami-Dade Office of Capital Improvements has submitted
proposals from CH2M Hill, Inc. (#2), Earth Tech Consulting, Inc. (#3), Carollo Engineers, A
Professional Corporation (#4), MWH Americas, Inc. (#6), and Brown & Caldwell Corporation (#7) for
compliance review.

CH2M Hill, Inc. (#2) submitted the required Schedule of Participation that listed CBE sub-consultants
Milian, Swain & Associates, Inc. to perform W & S Sewer Systems-Water Distribution & Sanitary
Sewage Collection, W & S Sewer Systems-Major Water & Sewer Pumping Facility, W & S Sewer
Systems-W & S Sewage Treatment Plants, General Civil Engineering, and Engineering Construction
Management at 15%, Cardozo Engineering, Inc. to perform W & S Sewer Systems-Water Distribution
& Sanitary Sewage Collection, W & S Sewer Systems-Major Water & Sewer Pumping Facility, General
Civil Engineering, and Engineering Construction Management at 12%, Vital Engineering, Inc. to
petform General Mechanical Engineering and General Electrical Engineering at 6%, and Nadic
Engineering Services, Inc. to perform W & S Sewer Systems-Water Distribution & Sanitary Sewage
Collection, W & S Sewer Systems-Major Water & Sewer Pumping Facility, and Geotechnical and
Materials Engineering Services at 2%. The Letters of Intent submitted were in agreement with the
Schedule of Participation. CH2M Hill, Inc. is in compliance with the CBE Participation Provisions.

Earth Tech Consulting, Inc. (#3) submirted the required Schedule of Participation that listed CBE sub-
consultants Cardozo Engineering, Inc. to perform W & S Sewer Systems-Water Distribution & Sanitary
Sewage Collection, W & S Sewer Systems-Major Water & Sewer Pumping Facility, W & S Sewer
Systems-W & S Sewage Treatment Plants, General Civil Engineering, and Engineering Construction
Management at 14%, CES Consultants, Inc, to perform W & S Sewer Systems-Water Distribution &
Sanitary Sewage Collection, W & S Sewer Systems-Major Water & Sewer Pumping Facility, W& S
Sewer Systems-W & S Sewage Treatment Plants, General Civil Engineering, and Engineering
Construction Management at 10%, Robayna and Associates, Inc. to perform Surveying and Mapping-
Land Surveying and General Civil Engineering at 3%, and Geosol, Inc. to perform Geotechnical and
Materials Engineering Services also at 3%. The Schedule of Participation also listed Straight Line
Engineering, Inc., a Non-CBE (at the time of proposal submittal), to perform W & S Sewer Systems-
Water Distribution & Sanitary Sewage Collection and General Civil Engineering at 5%. Earth Tech

] O
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Compliance Memorandum
Roger Hernstadt

May 10, 2007

Project No. E06-WASD-14
Page2

Consulting, Inc. is not in compliance with the CBE Participation Provisions, as a result of the 5% deficit
towards meeting the required 35% CBE goal. The CBE Participation Provisions, Section E.2.a.iii,,
states; “Respondents who submit a defective Schedule of Participation may be voidable. Examples of
defects include, but are not limited to incomplete Schedules, the listing, of an unidentifiable CBE-A/E,
and percentage miscalculations that are not mere clerical errors apparent on the face of the Schedule.”
Additionally, Section E.2. of the same Provisions also states: “The purpose of a subconsultant goal is to
have portions of the work under the prime consultant performed by available subconsultants that are
certified CBE-A/Es for agreement values totaling not less than the percentage of the prime agreement
value set out in the proposal.” An Investigatory Hearing was held on Monday April 23, 2007 by Small
Business Affairs (SBA), Department of Procurcment Management to address the firm's non-
compliance. Earth Tech Consulting, Inc. is not in compliance with the CBE Participation Provisions.

Carollo Engineers, A Professional Corporation (#4) submitted the required Schedule of Participation
that listed CBE sub-consultants Milian, Swain & Associates, Inc. to perform W & S Sewer Systems-W
& S Sewage Treatment Plants, General Civil Engineering, and Engineering Construction Management at
10%, CES Consultants, Inc. to petform W & S Sewer Systems-Major Water & Sewer Pumping Faeility,
W & S Sewer Systems-W & S Sewage Treatment Plants, General Structural Engineering, General Civil
Engineering, and Engineering Construction Management at 20%; Nadic Engineering Services, Inc. to
perform Geotechnical and Materials Engineering Services and Engineering Construction Management at
39, and Weidener Surveying & Mapping, P.A. 10 perform Surveying and Mapping-Land Surveying at
2%. The Letters of Intent submitted wete in agreement with the Schedule of Participation. Carollo
Engineers, A Professional Corporation is in compliance with the CBE Participation Provisions.

MWH Americas, Inc. (#6) submitted the required Schedule of Participation that lisied CBE sub-
consnltants Nova Consulting, Inc. to perform W & S Sewer Systems-Water Distribution & Sanitary
Sewage Collection, W & S Sewer Systems-Major Water & Sewer Pumping Facility, W & S Sewer
Systems-W & S Sewage Treamment Plants, Environmental Engineering-Wellfield, Groundwater,
Surfvater Protection & Management, General Civil Engineering, and Engineering Construction
Management at 20%, BND Engineers, Inc. to perform General Civil Engineering and Enginecering
Construction Management at 8%, Cardozo Engineering, Inc. to perform W & S Sewer Systems- W&S
Sewage Treamment Plants and General Civil Engineering at 5%, Millian, Swain & Associates, Inc. to
perform W & S Sewer Systems- W & S Sewage Treatment Plants and Engineering Construction
Management at 2%, and HR Engineering Services, Inc. to perform Geotechnical and Materials
Engineering Setvices also at 2%. The Schedule of Participation also listed Financial Analysis and
Planning to be performed by Millian Swain; but, these services cannot be utilized to meet the CBE-A/E
goal. The Letters of Intent submitted were in agreement with the Schedule of Participation. MWH
Americas, Inc. is in compliance with the CBE Participation Provisions.

Brown & Caldwell Corporation (#7) submitted the required Schedule of Participation that listed CBE
sub-consultants A & P Consulting Transportation Engincers Corporation to perform Site, Civil, and
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Comapliance Memorandum
Roger Hernstadt

May 10, 2007

Project No. E06-WASD-14
Page 3

Rlectrical Engineering at 15%, Avino & Associates, Inc. to perform Surveying at 2.5%, CES
Consultants, Inc. to perform Construction Services at 15%, HR Engineering Services, Inc. 1o perform
Geotechnical Services at 1.5%, and Westhorp & Associates, Ine. to perform Environmental Services at
39%. However, the Letters of Intent submitted listed General Electrical Bngineering and General Civil
Engineering for A & P Consulting, Surveying and Mapping-Land Surveying for Avino and Associates,
Engineering Construction Management for CES Consulitants, Geotechnical and Materials Engineering
Services for HR Engineering, and Water Distribution & Sanitary Sewage Collection & Transmission,
General Civil Engineering, and Comtamination Assessment and Monitoring for Westhorp and
Associates. The information listed on the Schedule of Participation and the Letter of Intent should be
certified technical categories and should be the same (on both forms). In a clarification letter to Small
Business Affairs (SBA), Department of Procurement Management, Brown and Caldwell confirmed that
A & P Consulting Engineers will perform General Electrical Engineering and Engineering Construction
Management, CES Consultants will perform Engineering Construction Management, Avino &
Associates will perform Surveying and Mapping-Land Surveying, HR Engineering will perform
Geotechnical and Materials Engineering Services, and Westhorp & -Associates will perform W & S
Sewer Systems-Water Distribution & Sanitary Sewage Collection. Brown & Caldwell Corporation is in
compliance with the CBE Participation Provisions. . :

Please note that SBA / DPM staff only reviewed and addressed compliance with the CBE-A/E program.
The Construction Contracts Section of the Miami-Dade Office of Capital Improvements is responsible
for any other issues that may exist.

Should you have any questions or need any additional information, please do not hesitate to contact
Vivian O. Walters, Jr. at (305) 375-3138.

cc:  Miriam Singer, DPM
Luisa Millan-Donovan, OCI
Jeboria Stanley, SBA/DPM
File
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Dept: Miami-Dade Water and Sewer Department

BUDGET PROJECT 9653401
Project Title:

7/9/2007 10:31:59 AM

9653401-SOUTH DISTRICT UPGRADES - WASTEWATER TREATMENT PLANT

Project Desc: Construct plant process improvements, including injection and monitoring wells; install emergency

generators; acquire land buffer; rehabilitate cold box

Total:

Project $$ Start: End: Prior: 06-07: 07-08: 08-09: 09-10:
(3% in 000's) 10/1/2000 9/30/2012 4,557 3,406 5,401 100 101 30,190
Project Type: Capital
CDPWeb Project Milestones ($ IN 000'S) ,
Milestone: Start: End: Prior: 06-07: 07-08: 08-09: 09-10: Total:
Planning/Design N/A N/A 415 309 491 9 9 2,747
Construction N/A N/A 4,142 3,097 4,910 91 92 27,443
CDPWeb Project Revenue ($ IN 000'S)
Revenue: Start: End: Prior: 06-07: 07-08: 08-09: 09-10: Total:
Wastewater Connection N/A N/A 1,942 0 0 0 159 2,101
Current Contracts for Project 9653401
RTA Award
Budget Budget clis
Dept ContractNo Contract Name Allocation Allocation Award
ws E06-WASD-14 Proposed Upgrades to the MDWAS  $5,000,000.00 $0.00 $0.00
WS E06-WASD-14 Proposed Upgrades to the MDWAS $0.00 $5,000,000.00 $0.00
WS S-736 A&B Division A - 24-Inch Diameter $0.00 $456,600.00 $1,724,677.00
WS S-736 A& B Division A - 24-Inch Diameter $456,600.00 $0.00 $1,724,677.00
WS S-788 CHI-1 Floridan Aquifer Monitor $1,400,000.00 $0.00 $1,374,499.00
WS S-788_ CHI-1 Floridan Aquifer Monitor $0.00 $1,553,183.87 $1,374,499.00
Total Allocated: $6,856,600.00 $7,009,783.87
Current Sites for Project 9653401
Site Location
68527 8950 SW 232 St
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Dept: Miami-Dade Water and Sewer Department

BUDGET PROJECT 9653261

Project Title: 9653261-WASTEWATER TREATMENT PLANTS REPLACEMENT AND RENOVATION

Project Desc: Renovate and replace wastewater treatment plant facilities and structures within plant sites

7/9/2007 10:32:24 AM

Project $$ Start: End: Prior: 06-07: 07-08: 08-09: 09-10: Total:
($% in 000's) 10/1/2001 9/30/2011 14,166 6,555 15,296 17,699 18,039 131,024
Project Type: Capital
CDPWeb Project Milestones ($ IN 000'S)

Milestone: Start: End: Prior; 06-07: 07-08: 08-09: 09-10: Total:
Planning/Design N/A N/A 1,289 597 1,392 1,611 1,642 11,925
Construction N/A N/A 12,877 5,958 13,904 16.088 16,397 119,099
CDPWeb Project Revenue ($ IN 000'S)

Revenue: Start: End: Prior: 06-07: 07-08:. 08-09: 09-10: Total:
Wastewater Renewal Fu N/A N/A 17,646 5,670 12,801 17,699 17,939 131,024

Current Contracts for Project 9653261
RTA Award

Budget Budget clis
Dept ContractNo Contract Name Allocation Allocation Award -
WS E05-WASD-09 Mechanical, Electrical and Fir $832,500.00 $0.00 $0.00
WS E06-WASD-13 Proposed Upgrades to MDWASD's $5,800,000.00 $0.00 $8,000,000.00
WS E06-WASD-13 Proposed Upgrades to MDWASD's $0.00 $5,800,000.00-$8,000,000.00
WS E06-WASD-14 Proposed Upgrades to the MDWAS $0.00 $3,800,000.00 $0.00

ws E06-WASD-14 Proposed Upgrades to the MDWAS 3.800,000.00

$0.00

Total Allocated: $10,432,500.00 $9,600,000.00

Current Sites for Project 9653261

Site Location
68626 Wastewater Treatment Plants

[

$0.00



PIAM:

COUNTY

MIAMI-DADE COUNTY, FLORIDA

Capital Improvements Information System

Department of Environmental Resources Management

Project Evaluation
Evaluation Type: Standard Evaluation

Contract: E01-DERM-01-1 Work Order No: N/A

Contract Environmental Engineering Consultants for Planning Associated with Wellfield Protection, Water Manageme

Name: and Stormwater Management Master Planning

Award Contact: Keith Ng
.00
Amount 91,500,000 305-372-6482
Contract
Type: PSA

Contractor . .

Consultant: CH2M Hill, Inc. FEIN: 590918189

Evaluator ID: ngk Date: 9/7/2006 Period: Project conclusion or closeout

[ Rating * ‘”

| L4 |3 ||l2 | 1 |INA _[Criteria _

1- v Schedule - Quality of schedule & adherence to schedule resulting |
timeliness and minimizing delay to the owner and community.

[2- 1B [ » | I I [|Cost effectiveness & efficiency - Budget compliance & value of wol

3- I I w | I Il ||Vision - Design - Concepts or adherence to criteria.

4- ¥4 Cooperation - Teamwork & relationship with owner, subs and
suppliers.

5- v Coordination - Ability to organize, schedule and complete tasks in
adherence to the schedule.

6- v Accuracy & Technical Skills - Cost estimating, scheduling, shop an
other drawings, plans, manuals, project documentation and conflic
resolution.

7- 94 Completeness - Compliance with contract documents, permits, Co
& standards.

8- e Responsiveness - Timely, clear & concise responses to owner
comments and correspondence.

- |l | « | 1l | ||Commitment - Intangibles & contribution to project success.

10- || | « | [l I |[Personnel - Quality and dedication of project staff.

11- || | | I I IManagement - Leadership ability.

[12- | | » | i |l ||Quality - Work performed correctly the first time.

Overall Performance Average: 3.0

Documentation that supports this evaluation and Contractor's/Consultant's comments can be obtained by contacting:
at Phone#

Evaluation Reviewed by: Supervisor[  Division Chief[”  Assistant Director [~  Director [

The method of delivery of this evaluation to contractor/consuitant:

Certified Mail [~  EMaill” FaxI” Hand[

(Unresponsive Performance by contractor/consultant requires 2 delivery methods)
Evaluation delivered to:

4

* Rating Key

Superior performance - Exemplary quality, no intervention required - project completed on time or early at or
below budget with no change orders or amendments other than owner requested changes.

/S



3 Satisfactory performance - Minor errors noted, addressed with timely corrective action. No serious errors noted
or corrective action needed.

2 Guarded performance Errors and Omissions documented in writing with timely corrective action.
1 Unresponsive performance documented in writing without timely corrective action.
N/A.  No Information

/(o
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Capital Improvements Information System
Contractor Evaluations Report

Dept Contract Type Contractor/ Architect Name Date Rater Period

DE EQ1-DERM-01- PSA CH2M Hill, Inc. 9/7/2006 Keith Ng Project conclusion or
1 closeout

DE EO1-DERM-01- PSA GEE & Jenson 9/7/2006 Keith Ng Project conclusion or
1 closeout

Evaluation Count: 2 Contractors: 1 Average Evaluation: 3.0

72



NON-EXCLUSIVE PROFESSIONAL SERVICES AGREEMENT
BETWEEN
MIAMI-DADE COUNTY
AND
CH2M HILL, INC.

Agreement No. 07CH2MO005

THIS NON-EXCLUSIVE PROFESSIONAL SERVICES AGREEMENT is made and
entered into this day of , 2007, by and between Miami-Dade County, a political
subdivision of the State of Florida, hereinafter referred to as the “COUNTY”, and CH2M
HILL, INC. a Florida corporation authorized to do business in the State of Florida w1th offices
in Miami-Dade County, hereinafter referred to as the “ENGINEER”.

For and in consideration of the mutual agreements hereinafter contained, the
COUNTY hereby retains the ENGINEER and the ENGINEER hereby covenants to provide
the professional services described herein in connection with engineering services for the
Upgrades to the Miami-Dade Water and Sewer Department’s (MDWASD) South District
Wastewater Treatment Plant and its appurtenant facilities - hereinafter referred to as the

“Project”.

TABLE OF CONTENTS
Paragraph Subject
No.
1. County Obligations and Authorization to Proceed

2 Professional Services

3 Engineer’s Responsibilities

4. Task Authorization: Time for Completion
5. Delay in Performance

6 Compensation

7 Methods of Payments

8. Change of Principal and/or Project Manager
9. Schedule of Work

10. Right of Decisions

11. Ownership of Documents

12. Notices

13. Audit Rights

14. Subconsultants

15.  Prompt Payment to Small Business Subconsultants
16.  Warranty

17. Termination of Agreement

18.  Duration of Agreement

19. Default

20. Indemnification and Insurance
21. Ordinances

Project No. E06-WASD-14
Agreement No. 07CH2M005
07/13/2007



22.  Proprietary Information
23.  Affirmative Action Plan
24, Equal Opportunity
25. Office of the County Inspector General
26.  Independent Private Sector Inspector General
27.  Domestic Leave
28.  Performance Evaluations
29.  Ethics Commission
30.  Assignment of Agreement
31.  Entirety of Agreement
32.  Modification

33. Governing Law
34. Security Restrictions
35. Sanctions for Contractual Violations

36. Severability

1. COUNTY OBLIGATIONS AND AUTHORIZATION TOPROCEED: The
COUNTY agrees that its Miami-Dade Water and Sewer Department, hereinafter referred to
as the “Department”, shall furnish to the ENGINEER any plans or other data available in the
COUNTY files pertaining to the work to be performed under this Agreement. Information
shown on such plans or data shall be that which has been made available to the COUNTY,
and shall be provided to the ENGINEER without guarantee regarding its reliability and
accuracy; the ENGINEER shall be responsible for independently verifying such information if
it shall be used by the ENGINEER to accomplish the work undertaken pursuant to this

Agreement.

The ENGINEER shall submit a proposal upon the Director’s request prior to the
issuance of a task authorization to proceed. No payment shall be made for the ENGINEER’s
time or service in connection with the preparation of any such proposal. The Director or his
designee shall confer with the ENGINEER before any authorization to proceed is issued to
discuss and agree upon the scope, time for completion, and fee for services to be rendered
pursuant to the task orders, subject to the conditions of this Agreement. No payment shall be
made for the ENGINEER’s time on services in connection with the preparation of any such

proposal.

The Director of the Miami-Dade Water and Sewer Department, hereinafter referred to
as the “Director”, or his designee, shall issue written task order authorizations to proceed to
the ENGINEER for each section of the work to be performed hereunder. In case of
emergency, the COUNTY, through the Director, reserves the right to issue oral authorizations
to the ENGINEER with the understanding that written authorization shall follow within ten
(10) working days. If no written authorization is issued within that time, the ENGINEER
shall cease work and submit an invoice for work completed.

2. PROFESSIONAL SERVICES Upon receipt of authorization to proceed from
the Director, he ENGINEER agrees to perform professional services associated with the
requested work in accordance with the negotiated terms of the applicable written task order
authorization to proceed. The services under this Agreement shall be performed by the
ENGINEER during hours which generally correspond but are not necessarily limited to those

Project No. E06-WASD-14
2 24

Agreement No. 07CH2MO005
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office hours of the Department. The services under this Agreement shall be performed by the
ENGINEER. Said services include providing professional engineering and construction
management services to upgrade the infrastructure and operations of the MDWASD South
District Wastewater Treatment Plant and its appurtenant facilities.

Task Order One (Exhibit B) — The Consultant will perform Task One which will comprise of
the following tasks for the South District Wastewater Treatment Plant:

1. Kick-off Meeting, Review Existing Information and Perform Initial Site Visit

2. Preparation of a Detailed Work Plan for Field Inspections and Assessments

The total compensation for Task Order One is $236,137 and the work should be completed
within 12 weeks once the Notice to Proceed has been issued. Any modification(s) made to
Task Order One must be approved by the MDWASD Director or his designee. Additional
task orders as authorized by the MDWASD Director will be forthcoming.

3. ENGINEER’S RESPONSIBILITIES: In connection with professional services
to be rendered pursuant to this Agreement, the ENGINEER agrees to:

A. Use that degree of care and skill ordinarily exercised by other similar
professionals in the field under similar conditions.

B. Maintain an adequate staff of qualified personnel on the work at all times to
ensure its completion within the term specified in the applicable task order
authorization to proceed. )

C. Comply with the federal, state and local laws or ordinance applicable to the
work. :

D. Cooperate fully with the COUNTY in the scheduling and coordination of all
phases of the work. ,

E. Report the status of the work to the Director upon request and hold pertinent
data, and other products open to the inspection of the Director or designee at
any reasonable time and during normal business hours.

F. Submit for COUNTY review design computations, sketches, and other data
representative of the work’s progress at the percentage stages of completion
which may be stipulated in the applicable authorization to proceed. Submit
for COUNTY approval the final work products upon incorporation of any
modifications requested by the COUNTY during any previous review.

G. Confer with the COUNTY at any time during the further development and
implementation of improvements for which the ENGINEER has provided
design or other services as to interpretation of plans and other documents,
correction of errors and omissions and preparation of any necessary plan
thereof. The ENGINEER shall not be compensated for the correction of errors
and omissions on the part of the ENGINEER.

H. Prior to final approval of the work by the Director, complete a preliminary
check of any construction documents which require a permit or other approval
from a county, city, state, or federal agency from which a permit or other
approval 1s required.

1. Use computer and networking hardware, software and firmware standards as
approved by the Information Technology (IT) Division of the Department. IT
staff must be involved in the design phase of an application and in developing

Project No. E06-WASD-14

Agreement No. 07CH2MO005
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acceptance criteria of the application before it is placed into production. All
applications and/or systems to be transferred to the COUNTY must have
adequate end user and systems support documentation and as part of the
design process for a project, any system needs should be identified and will
require the approval of IT. All electronic data performed or produced in the
performance of this agreement shall be transferred in an approved media and
format by IT.

J. All systems developed by the ENGINEER pursuant to this Agreement shall
become the property of the COUNTY.

K. Application design, operation and security shall follow the COUNTY and
WASD IT standards. Costs incurred to comply with these if the system is
developed outside these parameters will be the burden of the consultant.

L. The COUNTY reserves the right to require background checks on consultant
staff working on sensitive WASD infrastructure information, especially GIS
layers. The Department may request non-disclosure agreements to be signed
regarding infrastructure information and shall hold the consultant responsible
for the security of this data.

M. All consultant staff wishing to gain access to work via the COUNTY network
will require a network ID and password issued within the guidelines set forth
for security. This ID will be terminated after use on the project, or if not
signed-on to the network after 10 days.

4. TASK AUTHORIZATION: TIME FOR COMPLETION: The services to be
rendered by the ENGINEER for each section of the work shall commence upon receipt of a
written task order authorization to proceed from the Director or his designee subsequent to the
execution of this Agreement, and be completed within the time stated in the authorization to
proceed. Task assignment negotiations must be concluded within 21 calendar days from the
date of the initial task order meeting between the department and consultant. Should
negotiations and price proposal submittal not be provided within this time frame, the Office of
Capital Improvements (OCI) shall be notified by the department to intervene, in an effort to
resolve any delays. ’

5. DELAY INPERFORMANCE: No claim for damages or any claim other than
for an extension of time shall be made or asserted against the COUNTY by reason of any
delays. The ENGINEER shall not be entitled to an increase in this Agreement sum or
payment or compensation of any kind from the COUNTY or direct, indirect, consequential,
impact or other costs, expenses or damages, including but not limited to costs of acceleration
or inefficiency, arising because of delay, disruption, interference or hindrance from any cause
whatsoever; provided, however, that this provision shall not preclude recovery or damages by
the ENGINEER for hindrances or delays due solely to fraud, bad faith or active interference
on the part of the COUNTY or its agents. Otherwise, the ENGINEER shall be entitled only to
extensions of this Agreement time as the sole and exclusive remedy for such resulting delay,
in accordance with and to the extent specifically provided below.

The time to perform this Agreement shall be extended only if the ENGINEER is
delayed in performing any obligation under this Agreement due to a force majeure or -
inevitable accident or occurrence, the ENGINEER shall request in writing a time extension
from the Director within ten (10) days of said force majeure or inevitable accident or
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occurrence. Failure to make such written request within the specified time shall be a ban on
the ability of the ENGINEER to bring any civil action for either compensable or non-
compensable time extension. For the purpose of this Paragraph, force majeure shall mean an
act of God which includes but is not limited to sudden, unexpected or extraordinary forces of
nature such as hurricanes, floods, washouts, storms, fires, earthquakes, landslides, epidemics,
explosions or other forces of nature. Inevitable accidents or occurrences shall mean those
which are unpreventable by the ENGINEER and shall include but not be limited to strikes,
lockouts, other industrial disturbances, wars, blockades, acts of public enemies or terrorism,
insurrections, riots, federal, state, county and local governmental restraints, military action,
civil disturbances, explosions, conditions in federal, state, county and local permits, bid
protests, manufacturing and delivery delays, unknown or unanticipated soil, water or ground
conditions and cave-ins, and contract default by the COUNTY's other consulting and design
engineers and contractors. Provision of the above specified notice shall be a condition
precedent to maintenance of a claim for delay.

Such acts or events do not include inclement weather (except as noted above) or the
acts or omissions of subconsultants, materialmen, suppliers, or their subcontractors, unless
such acts or omissions are otherwise encompassed by the definition set forth above.

6. COMPENSATION: The COUNTY agrees to pay and the ENGINEER agrees
to accept a fee representing full compensation for the performance of the services specified
herein. The ENGINEER shall submit monthly invoices for all work in progress using a
format and procedure provided by the Department and in accordance with the Prompt
Payment Ordinance. Invoices shall be submitted within 120 days of the performance of the
service being billed. The COUNTY shall not pay invoices that are not properly submitted
within that period. Additionally, the COUNTY may withhold payment of any invoices from
the ENGINEER if the COUNTY determines that the ENGINEER submitted and received
payment of an inaccurate invoice, without limitation to any other legal or equitable remedies.
Fees and other compensation will be computed in accordance with one or a combination of
the methods outlined below as specified in a written task authorization:

A. Fee as a Multiple of Direct Salary Cost and Fixed Hourly Rate

1) The fee for professional services rendered by the ENGINEER’s
employees, principals excluded, shall be computed based on the
direct salary cost, as reported to the Internal Revenue Service,
excluding bonuses or awards if applicable, for the time of said
employee engaged directly in the work, times a negotiated
multiplier of 2.85 for office employees, 2.4 for the ENGINEER’s
employees working in COUNTY offices, including an office
trailer at the COUNTY facilities and 2.1 for all field employees
excluding surveying. This fee shall constitute full compensation to
the ENGINEER for costs incurred in the performance of the work
such as salaries, overhead, fringe benefits, operating margin and all
other costs not covered by reimbursable expenses.

2) or personnel required to be paid overtime, compensation for
overtime work considered necessary and authorized in advance by
the Director shall be computed with a multiplier of 1.1 times the
overtime rate and number of hours ( 1.1 x overtime rate x number

Project No. E06-WASD-14

Agreement No. 07CH2M005
07/13/2007

2]



B. Lump Sum Fee The fee for any requested portion of work may, at the option
of the DEPARTMENT, be a lump sum mutually agreed upon by the COUNTY

of hours). Principals shall not receive additional compensation for
performance of overtime work.

3) The ENGINEER shall be compensated at the flat rate of $125.00
per hour for the time of a Principal engaged directly in the work.
This rate shall not be subject to the negotiated multiplier.

4) The COUNTY may consider adjusting the above principal hourly
rate and the multipliers in the event the COUNTY adopts
standards principal hourly rates and multipliers for professional
engineering services agreements.

and the ENGINEER and stated in the written authorization to proceed.

Reimbursable Expenses The ENGINEER may be compensated for certain work

related expenditures not covered by fees for engineering services, provided such
expenditures are previously authorized by the Director or his designee in writing.

Reimbursable expenses may include:

1.

Expenses for laboratory tasks and analyses, permitting fees, printing
and reproduction costs, rental or purchase of specialized equipment
and instruments necessary for the efficient performance of the work,
provided that such equipment and instruments become the property of
the COUNTY upon work completion.

Expenses for travel, except that ENGINEER shall claim no more in
expenses for travel, transportation, and subsistence than would be
allowed an “authorized person” pursuant to the terms of Chapter
112.061, Florida Statutes and the COUNTY'S Administrative Orders
6-1 and 6-3, as presently written or hereafter amended. No such
expenses shall be approved without the prior written consent of the
Director. For the purposes of this section, the principal place of
business shall be considered the ENGINEER’s local corporate
headquarters. Failure to obtain such prior authorization shall be
grounds for nonpayment of such expenses. To be compensated, the
ENGINEER shall maintain accurate records in a format and procedure
provided by the Department and the ENGINEER shall submit said
records with their invoices.

Expenses incurred by ENGINEER for an office trailer required to
perform services at the COUNTY s treatment facilities. In the event
the COUNTY requests the ENGINEER to provide an office trailer, the
COUNTY shall reimburse the ENGINEER for expenses associated
with the use of the office trailer such as the lease payments, office
furniture and equipment, permitting fees, site preparation fees
including installation of utilities, insurance costs and routine
maintenance and cleaning costs. Provisions for said office trailer shall
be approved and coordinated with the COUNTY.

Items not listed shall be reviewed on a case-by-case basis and shall be
approved in advance by the Director or his designee.
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5. Reimbursable expenses of the ENGINEER and approved
subconsultants shall be reimbursed on a direct cost basis.

6. The ENGINEER shall be required to submit original receipts of all
reimbursable expenses

D. Maximum Compensation: The total of all payments to the ENGINEER
pursuant to this Agreement shall not exceed eight million ($8,000,000). No minimum
amount of compensation is guaranteed to the ENGINEER.

E. Contingency Allowance Accounts: Pursuant to County Code 2-8.1, an
Allowance Account of 10% of the Basic Services Maximum Compensation as stated in
Paragraph 6.D. above is permissible to be used by the Department for unforeseen conditions
necessitating additional design. Before any extra work is begun a task authorization from the
Department Director shall be given to the engineer. The engineer shall have no entitlement to
any of these funds. The COUNTY: retains all rights to these funds, may expend these funds at
its sole discretion, and any funds not expended from this Contingency Allowance Account
remains the property of the COUNTY.

F. Certification of Wage Rates In Accordance with Florida Statute287.055: The
ENGINEER hereby certifies and agrees that wage rates and other factual unit costs, as
submitted in support of the compensation provided in this paragraph, are accurate, complete
and current as of the date of this Agreement. It is further agreed that said compensation shall
be adjusted to exclude any significant costs where the COUNTY shall determine that the price
of services was increased due to inaccurate, incomplete or unclear wage rates or other factual
unit costs. All such compensation adjustments shall be made within one (1) year from the
date of final billing or acceptance of the work by the COUNTY, whichever is later.

7. METHODS OF PAYMENT: The COUNTY agrees to make monthly or
partial payments to the ENGINEER, in accordance with Prompt Payment Ordinance No. 94-
40, currently in effect or as amended in the future, for all authorized work performed during
the previous calendar month or other mutually agreed invoicing period. The ENGINEER is
responsible to submit invoices that do not contain charges that are more than 120 days old. In
the case where disallowed charges are found, the COUNTY may return the entire invoice for
correction and resubmittal. The ENGINEER agrees to provide all records necessary to
substantiate payment requests to the COUNTY. Payments shall be made in accordance with

the following methods:

A. Time and/or Material for Professional Fees and/or Reimbursable Expenses.

(H The ENGINEER shall submit the invoice in a format provided
by the Department. Each invoice shall reference the particular
authorization to proceed that authorized the services and shall
include a status report describing work completed.

(2) With each invoice, the ENGINEER shall submit a "Utilization
Report" form in accordance with the Department of Business
Development’s requirements. Invoices shall not be considered
valid without said form.

3) The amount of the invoice submitted shall be comprised of the
amounts due for all services performed and reimbursable
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expenses incurred during the previous calendar month or other
mutually agreed invoicing period to date in connection with
authorized work. The amounts due for professional services
and reimbursable expenses shall be calculated in accordance
with Paragraph 6.A. and 6.C. hereof, respectively. Invoiced
reimbursable expenses must be substantiated by original
receipts and other documentation as necessary.

B. Lump Sum Fee

) The ENGINEER shall submit the invoice in a format provided
by the Department. Each invoice shall reference the particular
task order authorization to proceed which authorized the
services and shall include a status report describing work
completed.

) With each invoice, the ENGINEER shall submit a "Utilization
Report" form in accordance with the Department of Business
Development’s requirements. Invoices shall not be considered
valid without said form.

3) The amount due on the invoice shall be calculated by applying
the percentage of the total work completed to date to the
authorized lump sum and subtracting any previous billings.

4 Payments shall be calculated on a percentage of work
completed.

8. CHANGE OF PRINCIPAL AND/OR PROJECT MANAGER: Jeff Nash,
P.E. and Paul da Silva, P.E. shall be the ENGINEER'S Principal and Project Manager,
respectively. If the COUNTY or the ENGINEER requests a change of the Principal or the
Project Manager, the party initiating said change shall make the request in writing and said
request shall be received by the other party at least thirty (30) days prior to any such change.
The Director reserves the right to approve the replacement Principal or Project Manager.

9. SCHEDULE OF WORK.: The Department shall have the sole right to
determine on which units or sections of the work the ENGINEER shall proceed and in what
order. The written task order authorization to proceed issued by the Director shall cover in
detail the scope, time for completion and compensation for the engineering services requested
in connection with each unit or section of work. ‘

10.  RIGHT OF DECISIONS: All services shall be performed by the ENGINEER
to the satisfaction of the Director who shall decide all questions, difficulties, and disputes of
whatever nature which may arise under or by reason of this Agreement, the prosecution and
tulfillment of the services hereunder, and the character, quality, amount and value thereof.
The Director's decisions upon all claims, questions and disputes shall be final, conclusive and
binding upon the parties hereto unless such determination is clearly arbitrary or unreasonable.

In the event the ENGINEER does not concur with the decisions of the Director, the
ENGINEER shall present any such objections in writing to the County Mayor. The Director
and the ENGINEER shall abide by the decisions of the County Mayor. The decision of the
County Mayor shall be subject to review de novo by a court of competent jurisdiction.
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11 OWNERSHIP OF DOCUMENTS: All notes, correspondence, documents,
designs, drawings, renderings, calculations, specifications, models, photographs, reports,
surveys, investigations, and any other documents and copyrights thereto for Services performed
or produced in the performance of this Agreement, whether in paper or other hard copy
medium or in electronic medium, except with respect to copyrighted standard details and
designs owned by the ENGINEER or owned by a third party and licensed to the ENGINEER
for use and reproduction, shall become the property of the COUNTY. However, the COUNTY
may grant an exclusive license of the copyright to the ENGINEER for reusing and reproducing
copyrighted materials or portions thereof as authorized by the COUNTY in advance and in
writing. In addition, the ENGINEER shall not disclose, release, or make available any
document to any third party without prior written approval from COUNTY. The ENGINEER
shall warrant to the COUNTY ‘that he/she has been granted a license to use and reproduce any
standard details and designs owned by a third party and used or reproduced by the ENGINEER
in the performance of this Agreement. Nothing contained herein shall be deemed to exclude
any document from Chapter 119 of the Florida Statutes. All drawings shall be AutoCAD
format in a version acceptable to the Department. All documents other than drawings shall be
in a print ready electronic format acceptable to the Department. All electronic
delivery/submittal shall be submitted on CD or other electronic media acceptable to the
Department. Directions shall be included with the transmittal and electronically in the root
directory of the electronic media. When each individual task authorization of work requested
pursuant to this Agreement is complete, one signed and sealed paper copy of all final
documents which are in electronic form shall be delivered to the Director.

12. NOTICES: Any notices, reports or other written communications from the
ENGINEER shall be considered delivered when posted by certified mail or delivered in
person to the Director. Any notices, reports or other communications from the COUNTY to
the ENGINEER shall be considered delivered when posted by certified mail to the
ENGINEER at the last address left on file with the COUNTY or delivered in person to said
ENGINEER or the ENGINEER’s authorized representative.

13.  AUDIT RIGHTS: The COUNTY reserves the right to audit the records of the
ENGINEER related to this Agreement at any reasonable time and during normal business
hours during the performance of the work included herein and for a period of five (5) years
after final payment under this Agreement. The ENGINEER agrees to provide any records
necessary to substantiate payment requests to the COUNTY, including audited financial
statements. In the event an audit undertaken pursuant to this section reveals improper,
inadvertent, or mistaken payments to the ENGINEER, the ENGINEER shall remit such
payments to the COUNTY. The COUNTY shall retain all legal and equitable rights with

respect to recovery of payments.

14.  SUBCONSULTANTS: _

A. The ENGINEER shall utilize the following firms as subconsultants: Milian,
Swain & Associates Inc; Cardozo Engineering, Inc; Vital Engineering, Inc; and Nadic
Engineering Service, Inc. The ENGINEER shall not subconsult, assign or transfer to others
work performed under this Agreement without the written consent of the Director or his
designee. In addition, the ENGINEER shall not allow the subconsultant to utilize, assign or
transfer work to others for work performed under this Agreement without the written consent
of the Director or his designee. When applicable and upon receipt of such consent in writing,
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the ENGINEER shall cause the names of the firms responsible for the major portions of each
separate specialty of the work to be inserted in the pertinent documents or data. Nothing
contained in this Agreement shall create any contractual relationship between the COUNTY

and the subconsultants.

B. In addition, and as applicable, the ENGINEER agrees to comply with Miami-
Dade County Ordinance 01-103 and Administrative Order 3-32 regarding the Community
Business Enterprise (CBE) program. The COUNTY has established a participation goal of
35% based on the total amount of compensation authorized under this Agreement. The
ENGINEER shall be responsible to submit to the COUNTY a Monthly Utilization Report on
or before the tenth working day following the preceding month.

15. PROMPTPAYMENT TO SMALL BUSINESS SUBCONSULTANTS: The
ENGINEER agrees to comply with Section 2-8.1.4 of the Code of Miami-Dade County,
requiring the ENGINEER to issue prompt payment to all small business contractors and to
have dispute resolution procedures in place in the event of disputed payments to small
businesses. Failure of the ENGINEER to issue prompt payment to small businesses, or to
adhere to its dispute resolution procedures, may be cause for suspension, termination, and

debarment.

16. WARRANTY: The ENGINEER certifies and agrees that no companies or
persons, other than bona fide employees working solely for the ENGINEER or the
ENGINEER's subconsultants, have been retained or employed to solicit or secure this
Agreement or have been paid or guaranteed payment of any fees, commissions, percentage
fees, gifts or any other considerations contingent upon or resulting from the award or making
of this Agreement. The ENGINEER also certifies and agrees that no COUNTY personnel,
whether a full-time or part-time employee, has or shall be retained or employed in any
capacity, by the ENGINEER or the ENGINEER's subconsultants, to accomplish the work
contemplated under the terms of this Agreement. The COUNTY shall not pay the
ENGINEER for any work performed by COUNTY employees. :

17. TERMINATION OF AGREEMENT: Itis expressly understood and agreed
that the Director may terminate this Agreement, in total or in part, without cause or penalty,
by ten (10) days prior written notification or by declining to issue the written task order
authorization, as provided herein in which event the COUNTY's sole obligation to the
ENGINEER shall be payment, in accordance with Paragraph 6, for those units or sections of
work previously authorized. Such payment shall be determined on the basis of the hours or
percentage of work performed by the ENGINEER up to the time of termination. In the event
partial payment has been made for professional services not performed, the ENGINEER shall
return such sums to the COUNTY within ten (10) days after receipt of written notice that said
sums are due. Upon such termination, the COUNTY may, without penalty or other obligation
to the ENGINEER, elect to employ other persons to perform the same or similar services.

18. DURATION OF AGREEMENT: This Agreement shall remain in full force
and effect for a period of six (6) years after its date of execution (although actual completion
of the services may extend beyond such term and shall be subject to the same terms and
conditions set forth in this Agreement, including but not limited to indemnification and
insurance) or until the completion of the professional engineering services contemplated
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herein, and as specified in the authorization to proceed or until depletion of the funds
allocated to pay the cost of the services described herein, whichever occurs first. This
Agreement may be terminated by mutual consent of the parties hereto, or as otherwise
provided herein. The performance of specifically and properly authorized services that may
extend beyond this Agreement’s effective term shall be compensated in accordance with

Paragraph 6 hereof.

19.  DEFAULT: If the ENGINEER fails to comply with the provisions of this
Agreement, the Director may declare the ENGINEER in default by ten (10) days prior written
notification. In such event, the ENGINEER shall only be compensated for any professional
services completed as of the date written notice of default is served. In the event partial
payment has been made for incomplete professional services; the ENGINEER shall return
such sums to the COUNTY within ten (10) days after receipt of written notice that said sums
are due. The ENGINEER shall not be compensated for professional services that have been
performed but not completed by the time the Director declares a default. In the event the
COUNTY prevails in litigation to enforce or defend the provisions of this or any other
Paragraph of this Agreement, the COUNTY shall be compensated by the ENGINEER for
reasonable attorney's fees and court costs.

20. INDEMNIFICATION AND INSURANCE: Pursuant to section 725.08 of the
Florida Statutes, the ENGINEER shall indemnify and hold harmless the County and its
officers and employees, from liabilities, damages, losses, and costs, including, but not limited
to, reasonable attorneys’ fees, to the extent caused by the negligence, recklessness, or
intentionally wrongful conduct of the ENGINEER and other persons employed or utilized by
the ENGINEER in the performance of this Agreement.

The ENGINEER shall pay all claims and losses in connection therewith and shall pay
all costs, judgments and attorney’s fees for such claims which are finally determined to have
been caused by the ENGINEER ’s negligence, recklessness or intentionally wrongful conduct
of the ENGINEER. The ENGINEER expressly understands and agrees that any insurance
protection required by this Agreement or otherwise provided by the ENGINEER shall in no
way limit the responsibility to indemnify and hold harmless and defend the COUNTY or its
officers, employees, agents and instrumentalities as herein provided.

The ENGINEER, including subconsultants, shall not commence any work pursuant to
this Agreement until all insurance required under this Section has been obtained and such
insurance has been approved by the COUNTY's Risk Management Division of General
Services Administration. The ENGINEER shall maintain insurance coverage during the term
of this Agreement which meet the requirements outlined below:

A. Automobile Liability Insurance covering all owned, non-owned and hired
vehicles used in connection with the work in an amount not less than $300,000
combined single limit per occurrence for bodily injury and property damage.

B. Professional Liability Insurance in the amount $5,000,000 per claim.

C. Commercial General Liability Insurance, on a comprehensive basis, in an amount
not less than $300,000 combined single limit per occurrence for bodily injury and
Project No. E06-WASD-14

Agreement No. 07CH2MO005

07/13/2007
11

22



property damage. Miami-Dade County must be shown as additional insured with
respect to this coverage.

D. Workers’ Compensation Insurance for all employees of the ENGINEER as
required by Chapter 440.

All insurance policies must be issued by companies authorized to do business under
the laws of the State of Florida. The companies must be rated no less than "B" as to
management and no less than "Class V" as to strength by the latest edition of Best's Insurance
Guide, published by A M. Best Company, Oldwick, New Jersey, or its equivalent, subject to
the approval of the Risk Management Division, or, the companies must hold a valid Florida
Certificate of Authority as shown in the latest "List of All Insurance Companies Authorized or
Approved to Do Business in Florida", issued by the State of Florida Department of Insurance
and be members of the Florida Guaranty Fund.

The ENGINEER shall furnish certificates of insurance to the Department’s
'Intergovemmental Affairs Manager, Suite 435, 3071 S.W. 38™ Avenue, Miami, Florida,
33146 prior to the commencement of operations, which certificates shall clearly indicate that
the ENGINEER has obtained insurance in the type, amount, and classification as required for
strict compliance with this Paragraph 20. The certificate shall indicate that no material change
or cancellation of this insurance shall be effective without thirty (30) days written advance
notice to Miami-Dade County, ¢/o the Manager of Risk Management Division.

Compliance with the foregoing requirements shall not relieve the ENGINEER of the
liabilities and obligations under this Section or under any other portion of this Agreement, and
the COUNTY shall have the right to inspect the original insurance policies.

21. ORDINANCES: The ENGINEER agrees to abide by and be governed by
Miami-Dade County ordinances which may have a bearing on the work contemplated
hereunder, including but not necessarily limited to the following:

A. Ordinance No. 72-82 (Conflict of Interest), as amended, and Ordinance
No. 77-13 (Financial Disclosures), as amended, which are incorporated
herein by reference, as if fully set forth herein in connection with the
ENGINEER’S obligations hereunder. The ENGINEER shall comply with
the financial disclosure requirements of Ordinance No. 77-13 by filing
within thirty (30) days of the execution of this Agreement one of the
following with the Miami-Dade County Elections Department, P. O. Box
012241, Miami, Florida 33101:

(D A source of income statement;

(2) A current certified financial statement;

3) A copy of the ENGINEER's Current Federal Income
Tax Return.

B. The ENGINEER further agrees to comply with the requirements
of applicable County, State and Federal Ordinances, Resolutions
and/or Regulations, including, but not limited to the list below.

The ENGINEER shall execute the related affidavits, attached
hereto as Exhibit “A”.
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(1) Ordinance No. 90-133, Miami-Dade County Disclosure Affidavit;
(2) Ordinance No. 91-22, Certification Regarding Lobbying;

(3) Ordinance No. 91-142, Family Leave; as amended by Ordinance
No. 92-91, superseded by Ordinance No. 93-118; modlﬁed by
Resolution Nos. 1499-91 and R-183-00 ‘

(4) Ordinance No. 92-15, Drug-Free Workplace;

(5) Ordinance No. 92-27, Lobbyist Registration for Oral Presentation;
(6) Ordinance No. 93-129, Debarment Disclosure Affidavit;

(7) State of Florida Statutes 287.133(3) (a) on Public Crimes
Affidavit;

(8) Ordinance No. 94-34, Criminal Record Affidavit;

(9) Ordinance No. 95-178, Delinquent or Currently Due Fees or Taxes;
(10) Ordinance No. 97-215, Inspector General (IG);

(11) Ordinance No. 99-152, False Claims;

(12) Ordinance No. 99-162, Payments to County are not in arrears;
(13) Ordinance No. 01-96, Code of Business Ethics Affidavit;

(14) Resolution No. 1634-93, Quarterly Reports (Miami-Dade County
Work);

(15) Resolution No. 113-94, Quarterly Reports (Private Sector Work);
(16) Disability Nondiscrimination Affidavit; (Resolution No. 385-
95/Americans with Disabilities Act of 1990).

(17) Resolution No. 516-96 and Administrative Order No. 3-20,
Independent Private Sector Inspector General (IPSIG);

(18) Resolution No. 744-00, Requiring the continued engagement of
critical personnel in contracts for- Professional Services for the
duration of the Project;

(19) Resolution No. 185-00, Domestic Violence Leave

(20) Administrative Order 3-39, Architectural and Engineering

Selection Process

The ENGINEER further agrees to comply with any other ordinances or resolutions of
the COUNTY that may become effective prior to the execution of this Agreement by both

parties.

22. PROPRIETARY INFORMATION: Notwithstanding any other provisions of
this Agreement or any provisions in a particular authorization to proceed, all of ENGINEER's
proprietary computer programs or software, developed by ENGINEER outside of this
Agreement shall remain the exclusive property of the ENGINEER, and shall not be disclosed
to third parties, unless otherwise required by law. The ENGINEER shall provide the
necessary licensing agreements to enable to the COUNTY to use proprletary property,
including but not limited to computer programs or software.

.23,  AFFIRMATIVE ACTION PLAN: In accordance with Ordinance No. 8§2-37,
the ENGINEER must have an Affirmative Action Plan filed and approved by Miami-Dade
County’s Department of Procurement Management, Small Business Affairs. The Plan is
hereby incorporated as a contractual obligation of the ENGINEER to Miami-Dade County.
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24, EQUAL OPPORTUNITY: The ENGINEER shall not discriminate against any
employee or applicant for employment because of race, religion, color, sex, age, sexual
orientation, marital status, physical handicap, or national origin. The ENGINEER shall take
affirmative actions to insure that applicants are employed and that employees are treated
during their employment without regard to their race, religion, color, sex, age, sexual
orientation, marital status, physical handicap or national origin. Such actions shall include,
but shall not be limited to the following: employment; upgrading, transfer or demotion;
recruitment or recruitment advertising; layoff or termination; rates of pay or other form of
compensation and selection for training, including apprenticeship. The ENGINEER agrees to
post in conspicuous places, available to employees and applicants for employment, notices
setting forth the provisions of this Equal Opportunity Clause.

THE ENGINEER shall comply with all applicable provisions of the Civil Rights Acts
of 1964; Executive Order 11246 of September 24, 1965 as amended by Executive Order
11375; Executive Order 11625 of October 13, 1971; the Age Discrimination in Employment
Act, effective June 12, 1968; the rules and regulations, and relevant orders of the Secretary of
Labor; Florida Statutes 112.041, 112.042 and 112.0113; and Miami-Dade County Ordinance

No. 75-46, effective June 28, 1975.

During the performance of this Agreement, the ENGINEER agrees to state in all
solicitations or advertisements for employees placed by or on behalf of the ENGINEER that
all qualified applicants will receive consideration for employment without regard to race,
religion, color, sex, age, sexual orientation, marital status, physical handicap or national
origin. If requested to do so, the ENGINEER shall furnish all information and reports
required by Executive Order 11246, as amended by Executive Order 11375 and by rules,
regulations and orders of the Secretary of Labor, and will permit access to its books, records
and accounts by the COUNTY, and compliance review agencies for purposes of investigation
to ascertain compliance with such rules and regulations and orders. The ENGINEER further
agrees that he will comply with the requirements of the Americans with Disabilities Act.

25. OFFICE OF THE COUNTY INSPECTOR GENERAL: The ENGINEER is
hereby directed to the requirements of COUNTY Code Section 2-1076; in that the Office of
the Miami-Dade County Inspection General (IG) shall have the authority and power to review
past, present and proposed COUNTY programs, accounts, records, agreement and
transactions. The IG shall have the power to subpoena witnesses, administer oaths and
require the production of records. Upon ten (10) days written notice to the ENGINEER from
the IG, the ENGINEER shall make all requested records and documents available to the IG

for inspection and copying.

The ENGINEER shall make available at its office at all reasonable times the records,
materials, and other evidence regarding the acquisition and performance of this agreement, for
examination, audit, or reproduction, until 3 years after final payment under this agreement or
for any longer period required by statute or by other clauses of this agreement. In addition:

(1) If this agreement is completely or partially terminated, the ENGINEER shall make
available the records relating to the work terminated until 3 years after any resulting final
termination settlement; and
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(2) The ENGINEER shall make available records relating to appeals or to litigation or the
settlement of claims arising under or relating to this agreement until such appeals, litigation,
or claims are finally resolved.

The IG shall have the power to report and/or recommend to the Board of County
Commissioners whether a particular project, program, agreement or transaction is or was
necessary and if deemed necessary, whether the method used for implementing the project or
program is or was efficient both financially and operationally. Monitoring of an existing
project or program may include reporting whether the project is on time, within the budget
and in conformity with plans, specifications, and applicable law. The IG shall have the power
to analyze the need for and reasonableness of, proposed change orders.

The IG may, on a random basis, perform audits on all COUNTY agreements
throughout the duration of said agreements (hereinafter “random audits™). This random audit
is separate and distinct from any other audit by the COUNTY. To pay for the functions of the
Office of the Inspector General, any and all payments to be made to the ENGINEER under
this Agreement will be assessed one quarter of the one percent (.0025) of the total amount of
the payment, to be deducted from each progress payment as the same becomes due. The
ENGINEER shall in stating its proposals be mindful of this assessment, which will not be
separately identified, calculated or adjusted.

The IG shall have the power to retain and coordinate the services of an independent
private sector inspector general (IPSIG) who may be engaged to perform random audits, as
well as audit, investigate, monitor, oversee, inspect, and review the operations, activities and
performance and procurement process including, but not limited to, project design,
establishment of bid specifications, bid submittals, activities of the ENGINEER, its officers,
agents and employees, lobbyist, COUNTY staff and elected officials in order to ensure
compliance with agreement specifications and detect corruption and fraud.

The IG authorized to investigate any alleged violation by the ENGINEER of'its Code
of Business Ethics, pursuant of COUNTY Code Section 2-8.1. The provisions in this section
shall apply to the ENGINEER, its officers, agents and employees. The ENGINEER shall
incorporate the provisions in this section in all subcontracts and all other agreements executed
by the ENGNIEER in connection with the performance of this Agreement.

26. INDEPENDENT PRIVATE SECTOR INSPECTOR GENERAL: The attention
of the Contractor is hereby directed to the requirements of AO 3-20 and R-516-96; the County
shall have the right but not the obligation to retain the services of an independent private-sector
inspector general (IPSIG) who may be engaged to audit, investigate, monitor, oversee, inspect
and review the operations, activities and performance of the Contractor and County in
connection with this contract. The scope of services performed by an [PSIG may include, but
are not limited to, monitoring and investigating compliance with Contract Specifications;
project costs; and investigating and preventing corruption and fraud.

The IPSIG may perform its services at all levels of the contracting and procurement
process including but not limited to project design, establishment of bid specifications, bid
submittals, activities of Contractor, its officers, agents and employees, lobbyists, county staff
and elected officials.
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Upon (10) ten days written notice to Contractor from an IPSIG, the Contractor shall
make all requested records and documents available to the IPSIG for inspection and copying.
The IPSIG shall have the right to examine all documents and records in the Contractor's
possession, custody or control which in the IPSIG's sole judgment pertain to performance of
the Contract, including but not limited to original estimate files, bid and change order
estimates, worksheets, proposals and agreements from and with successful and unsuccessful
subcontractors and suppliers, all project-related correspondence, memoranda, instructions,
financial documents, construction documents, bid and contract documents, back-charge
document, all documents and records which involve cash, trade or volume discounts,
insurance proceeds, rebates, or dividends received, payroll and personnel records, and
supporting documentation for the aforesaid documents and records.

27. DOMESTIC LEAVE: Pursuant to Ordinance No. 99-5, the ENGINEER
certifies its compliance with the Domestic Leave Ordinance, providing domestic violence
leave to its employees. In addition, the ENGINEER understands that failure to meet the
terms and conditions of the ordinance shall constitute a default of the subject Agreement
and may be cause for suspension, termination and debarment, in accordance with the terms
of this Agreement and the debarment procedures of the COUNTY.

28. PERFORMANCEEVALUATIONS: Performance evaluations of the services
rendered under this Agreement shall be performed by the Department and shall be utilized by
the COUNTY as evaluation criteria for future solicitations.

29. ETHICS COMMISSION: Pursuant to Section 2-11.1 (w) of the Code of
Miami-Dade County, the Commission on Ethics and Public Trust has jurisdiction over
contractors and vendors. The ENGINEER acknowledges that pursuant to Section I of the
Lobbyist Rules adopted by the Ethics Commission, the County Mayor or the Board of County
Commissioners may void any agreement where a lobbying violation has occurred.

30. ASSIGNMENT OF AGREEMENT: This Agreement shall not be transferred,
assigned or otherwise conveyed to any other party without the express written consent of the

Director.

31. ENTIRETY OF AGREEMENT: This writing embodies the entire Agreement
and understanding between the parties hereto, and there are no other agreements and
understandings, oral or written with reference to the subject matter hereof that are not merged

herein and superseded hereby.

32. MODIFICATION: No alteration, change, or modification of the terms of this
Agreement shall be valid unless made in writing, signed by all parties hereto, and approved by
the COUNTY.

33. GOVERNING LAW: This Agreement, regardless 6f where executed, shall be
governed by and construed according to the laws of the State of F lorlda and venue shall be in
Miami-Dade County, Florida.

34. SECURITY RESTRICTIONS: Access tothe COUNTY s site is restricted.
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The ENGINEER is subject to Article IX, Chapter 32 of the Miami-Dade County Code
(Ordinance No. 02-68). In the event the ENGINEER needs access to the COUNTY s
property, the ENGINEER agrees to comply with the security ordinance and any other
requirements by the COUNTY relating to security which may include background checks, the
use of photo identification badges and limited access to the COUNTY s property. Prior to
commencing work, the ENGINEER shall meet with a Plant Superintendent to submit required
information and discuss security relating to the project. Subconsultants are also required to
comply with the restrictions and it shall be the responsibility of the ENGINEER to ensure that
the subconsultants comply with security ordinance and all restrictions.

35. SANCTIONS FOR CONTRACTUAL VIOLATIONS: Notwithstanding any
other penalties for the ENGINEER and/or subconsultants that may be found to have
discriminated in violation of Article VII of Chapter 11A of the Code, the COUNTY may
terminate this Agreement or require the termination or cancellation of the subconsultants’
agreements. In addition, a violation by the ENGINEER and/or subconsultants, or failure to
comply with the Administrative Order (A.O.) 3-39 may result in the imposition of one or
more of the sanctions listed in the A.O. The COUNTY additionally retains all rights
sanctioned it by Ordinance or Statute and may avail itself of any remedy of law or equity in
the event of a breach of this Agreement.

36. SEVERABILITY: Ifany Section of this Agreement is found to be null an
void, the other Sections shall remain in full force and effect.

(This page was intentionally left blank)
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IN WITNESS WHEREOF the parties hereto have executed this Agreement by their
duly authorized officers on the date first written above.

ATTEST:

HARVEY RUVIN,
CLERK OF THE BOARD

By:

WITNESSETH:

W@M%&fw\_

Signaturk

e n‘orr.c. J. Broy_g
Printéd Name

(Pan a0 lhase

Signature

g O Chuge

Printed Name

afof7

A{siétam’ County Attotndy
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MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF COUNTY
COMMISSIONERS

By:

County Mayor

W WML e

Firm Name (Place Corporate Seal)

o W] o

Presidént

Wittuam T Hanl

Printed Name

S0
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If thie contract or business transaction is-with-a partnership, the fulldegal name and
business address shall be provided for each partmer. H the contract or business
transaction is with a trust, the full legal name and address shall be provided for each
trustee each beneficiary, All such names and addresses are:

chaM Hw Coneanaes IO 100%
U]l S.aMdaa ST, ~ A
ENSLEWDND , Co . BOlid : %

2. The full legal names and business address of any other individual (other than
subcontractors, materialmen, suppliers, laborers, or lenders) who have, or will have,
any interest (legal, equitable, beneficial or otherwise) in the contract or business
transaction with Miami-Dade County are:

——

3. Does the entity (Prime Consultant) have a collective bargaining agreement with its
employees?
Nao

4. As an attachment the Prime Consultant shall include a schedule of wage rates
(including overtime) to be paid employees performing work vnder this Contract. K
shall also include the health care benefits to be paid to employees performing work
under this Contract.

5. As an attachment the Prime Consultant shall submit a current breakdown of their work
force as to race, national origin and gender. (gee ATTATHMENT

6. Any person who willfully fails to disclose the information required herein, or who
knowingly discloses false information in this regard, shall be punished by a fine ofup
to five hundred dollars ($500.00), or by imprisonment in the County jail for up to sixty
(60) days, or both at the discretion of the Court.

3. ANNUAL DRUG-FREE WORKFPLACE
Ordinance No. 92-15(Sec. 2-8.1.2 of the County Cede)

A. The engineer certifies that as of the commencement date of this Agreem#nt with Miami-
Dade County it shall provide a drug-free workplace for its employess, and

1. will provide a written statement to each employee, notifying the employes that
the unlawful manufacture, distribution, dispensation, possession or use ef 2
controlled substance, as defined in Section 893.02(4) Florida Statutes in the
contracting entity’s workplace (5) is prohibited and specifying the actions the
contracting entity will take against employees for violation of such
prohibition. Such written statement shall also inform the employee off

(2)  the dangers of drug abuse in the workplace;

(b)  the contracting entity’s policy of maintaining a drug-free environroent at all of
its workplaces, including but not limited to all locations where employees
perform any task relating to any portion of the above contract;

(©)  any available drug counseling, rehabilitation, and employee assistance
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@

programs; aud
the penalties that may be imposed 1pon emplcyees for dmg abuse violations

will require each employee to sign a copy of the mtten statement referred to
in pmaph 1 above to acknowledge receipt of the writted staternent and
advice as 1o specifics of such policy. The contracting entity covenants to
retain the statements signed by its employeées. The contracting entity
covenants to post in a prominent place at all of its workplaces a written
statement of its policy containing the foregoing elements a through d;

will notify each employee in the statement required by paragraph 1 above that
as a condition of employment the employee will:

{(a) abide by the terms of the statement; and

(b) notify the contracting entity of any criminal drug statute convection fora
violation occurring in the workplace no later than five 5 days afler such

conviction;

will notify the County within ten (10) days after receiving notice under
paragraph 3 above from an employee or otherwise receiving actual notice of
such conviction;

will impose appropriate personnel action against such employees referred to in
paragraph 4 above up to and including termination; or require such employee
to satisfactorily participate in a drug abuse assistance or rehabilitation program
approved for such purposes by a Federal, State or lecal health, law
enfarcﬁment, o ofher appmpnate agency'

will make a good faith effort to continue to maintain a drug-free workplace
through implementation of paragraphs 1 through S of this affidavit.

The Engineer entity will certify ammually, on or before the anniversary date of
the professional services agreement, that it is in compliance with the provisions
of Ordinance 92-15.

4. DISABILITY NONDISCRIMINATION
Resolution No. 385-95

The ENGINEER is in compliance with and agrees to continue to comply with, and assume
that any subcontractor, or third party contractor under this project complies with all applicable
requirements of the laws listed below including, but not limited to, those provisions pertaining
to employment, provision of programs and services, transportation, communications, access to
facilities, renovations, and new construction in the following laws:

The Americans with Disabilities Act of 1990 (ADA), Pub.L. 101-336-104 Stat 327.42 U.S.C.
12101-12213 and 47 U.S.C. Sections 225 and 611 including Title I, Employment, Title II,
Public Services; Title ITI, Public Accommodations and Services Operated by Private Entities;
Title IV telecommunications; and Title V, Miscellaneous Provisions.

Project No. E06-WASD-14
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The Relmbilitation Act of 1973,29 H.5:C. Section 794.
The Federal Transit Act, as amended 49 U.S.C. Sections 1612.
The Fair Housing Act as amended, 42 U.S.C. Section 3601-3631.

5. MIAMI-DADE COUNTY DEBARMENT DISCLOSURE
ORDINANCE 93-129

The ENGINEER or his agents, officers, principals, stockholders, subconsultants or their
affiliates are not debarred by Miami-Dade County.

6. SWORN STATEMENT UNDER SECTION 287.133(3)(=), F1.ORIDA
STATUTES ON PUBLIC CRIMES

1. I understand that a “public entity crime” as defined in
Paragraph 287.133(g), Florida Statutes, means a violation
of any state or federal law by a person with respect to and
directly related to the transaction of business with any
public entity or with an agency or political subdivision of
any other state or with the United States, including, butnot
limited to, any bid or contract for goods or services fo be
provided to any public entity or an agency or political
subdivision of any other state or of the United States and
involving antitrust, frand, theft, bribery, collusion,
racketeering, conspiracy, or material misrepresentation.

2. Tunderstamd that “Convicted” of “Conviction™ as defined
in Paragraph 287.133(1)(b), Florida Statutes, means a
finding of guilt or a conviction of a public entity crime,
with or without an adjudication of guilt, in any federal or
state tria] court of record relating to charges brought by
indictment or information after July 1,1989, asaresultofa
jury verdict, nonjury trial, or entry of a plea of guilty or
nolo contedere.

3. 1 understand that an “affiliate” as defined in Paragraph
287.133 (1) (a), Florida Statutes, means:
1) A predecessor or successor of a person convicted of a public
entity crime: or
2) Anentity under the control of any natural person who is active in
the management of the entity and who has been convicted of a
public entity crime. The term “affiliate” includes those officers,
directors, executives, partners, shareholders, employees,
members, and agents who are active in the management of an
affiliate. The ownership by one person of shares constifuting a
controlling interest in another person, or a pooling of equipment
or income among persons when not for fair market value under
an arm’s length agreement, shall be a prima facie case that one
Project No. E06-WASD-14
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person Who has been convicted 6f & public emntity crime i
Florida during the preceding 36 months shall be considered an
affiliate.

4. Iunderstand that a “person™ as defined in Paragraph 287,133(1)(e), Florida
‘Statutes means any natural person or entity organized under the laws of
any state or of the United States wifh the legal power to efiter into &
binding contract and which bids or applies to bid on contracts for the
provision of goods or services let by a public entity, or which otherwise
transacts or applies to fransact business with a public entity. The term
“person” includes those officers, directors, executives, partners,
shareholders, employees, members, and agents who are active in
management of au entity.

5. Based on information and belief, the statement which I have marked below
is true in relation to the entity submitting this sworn statement. (Please
indicate which statement applies).

,_\_,/_,_ Neither the entity submitting this swom statement, nor any officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in
management of the entity, nor any affiliate of the entity have been charged with and
convicted of a public entity crime subsequent to July 1, 1989.

—___The entity submitfing this sworn stetement, or one or more of the officers,
directors, executives, partners, shareholders, employees, members, or agent who are
active in management of the entity, or an affiliate of the entity has been charged with
and convicted of & public énfity ¢fime subsequetit 1o July I, 1989, AND  (Please
indicate which additional statement applies)

— There has been a proceeding concerning the conviction before a hearing officer

of the State of Florida, Division of Administrative Hearings. The final order entered

by the hearing officer did not place the person or affiliate on the convicted vendor list.
(Please attach a copy of the final order)

. The person or affiliate was placed on the convicted vendor list. Thershasbeena
subsequent proceeding before a hearing officer of the State of Florida, Division of
Administrative Hearings. The final order entered by the hearing officer determined
that if was in the public interest to remove the person or affiliate from the convicted
vendor list. {Please attach a copy of the final order)

The person or effiliate has not been placed on the convicted vendor list (Please
describe any action taken by or pending with the Department of General Services)

7. CRIMINAL RECORD
ORDINANCE NO. 94-34

The ENGINEER, as of the date of the execution of this Agreement:

Project No. E06-WASD-14
Agreement No. 07CH2MO005
07/13/2007

23




N/ Has oot been convicted of & felony during the-past ten(16) years, nor does-it, as-efthe
date of bid or proposal submission, have an officer, director or executive who has been
convicted of a felony during the past ten (10) years.

has been convicted of a felony duting the past (10) years, or as of the date of bid or
proposal ‘submission, has an officer, director or executive who has convicted of a felony
during the pastten (10) years.

8. DELINQUENT OF CURRENTLY DUE FEES OR TAXES
ORDINANCE NO. 95-178

Except for small purchase orders and sole source contracts, convention and your is
development taxes, all delinquent and currently due fees or taxes - including but not limited to
rezl and property taxes, utility taxes and occupational licenses taxes - which are collected in
the normal course by the Miami-Dade County Tax Collector as well as Miami-Dade County
issued parking tickets for vehicles registered in the name of the ENGINEER been paid.

9. DOMESTIC VIOLENCE LEAVE

In compliance with Mismi-Dade County Resolution Number 185-00, the ENGINEER
certifies that its compliance with the Domestic Leave Ordinance No. 99-5; codified at 11A-60
et. Seq. of the Miami-Dade County Code, providing domestic violence leave to their
employees. In addition, I understand that failure to meet the terms and conditions of the
ordinance shall constitute a default of the subject contract and may be canse for suspension,
termination and debarment, in accordance with the terms of the contract and the debarment

procedures of the County.

10. PAYMENTS TO COUNTY ARE NOT IN ARREARS
ORDINANCE NO. 99-162

Tn compliance with Miami-Dade County Ordinance Number 99-162, the ENGINEER isnotin
arrears on any payment under a contract, promissory note or other loan document with the
COUNTY either directly or indirectly by which the ENGINEER has a controlling interest. In
addition, I understand that failure to meet the terms and conditions of any obligation or
repayment schedule shall constitute 2 default of the subject contract and may be cause for
suspension, termination and debarment, in accordance with the terms of the contract and the
debarment procedures of the County.

11. CODE OF BUSINESS ETHICS AFFIDAVIT
(ORDINANCE 01-56)
[DADE COUNTY CODE SEC. 2-8.1(i)]

The Engineer, as of the date of execution of this Ageement,

Has adopted a code of business ethics and will comply with all applicable governmental
rules and regulations including, among others, the Miami-Dade County Conflict of Interest
and Code of Ethics Ordinance and the Miami-Dade County False Claims Ordinance.
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" Faihire 1 comply with the Tequirenients of the above Ordinarte as Ticluded inrthe contract

" specifications shall fender the confract voidable; anid subject violators to debarment, in

accordance with the terms of the contract and debarment procedures of Miami-Dade

County, of those persons or entities who knowingly violate this policy or falsify
nformation.

1 have carefully read this entire seven page document, madé & pait of this Agreement as

Exhibit “A” and certify that the information provided is true and accurate.

STATE OF ELORIDA )
}ss
COUNTY OF DADE )

Sworn to and subscribed before me at Miami-Dade County, Florida this @“day of
2007, by r ') on behalf of

Who is personally know to me
_V_ Who produced identification:

Type of Identification: Drivers [1c€nse
DC{/\LQM_ %ai‘m_,é}@ . =

Signature of Notary Public W&ﬁt
State of Florida at Large -

Print, type or stamp name of notary public

Dalens borck

Legal Name & Title

NO’I:I.&I‘(Y PUBLIC - STATE OF FLORIDA
. 4= Darlene Lorick
-Comxmssmn #DD647428
“ug " Expires: MAR. 06, 2011
BONDED THRU ATLANTIC BONDING CO., INC.

‘||ll','
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CH2M HILL

EX‘H\B‘T B Hillsboro Executive Center North

800 Fairway Drive, Suite 350
Deerfield Beach, FL

CHZHILE 334411831
Tel 954.426.4008
Fax 954.698.6010

June 27, 2007

Amelia M. Cérdova-Jimenez

A&E Consultant Selection Coordinator
Office of Capital Improvements
County Manager's Office

111 NW 1 Street - Suite\2130

Miami, Florida 33128-1909

Subject:  Proposed Upgrades to Miami-Dade County’s South District Wastewater
Treatment Plant (SDWWTP).

Dear Ms. Cordova-Jimenez,

CH2ZM HILL is pleased to submit the attached proposal for WORK ORDER #1 for the
SDWWTP in the Lump Sum amount $236,137.00.

The attachments include an overview description of the proposed task activities and
deliverables, a spreadsheet that includes the task activities previously submitted to yourself
as well as bar chart schedules for each proposed activity (Tasks 1 & 2) .

These attachments were prepared in response to the generic OUTLINE for PROPOSED
WORK ORDER NO. 1 SDWWTP as provided by yourself at the meeting in your offices on
June 7t, 2007, and as modified in our last meeting June 21st 2007.

We note that the proposed schedules are slightly different to those shown in the outline as

follows
Task # Outline CH2M HILL Proposed
1 4 weeks 6 weeks
2 8 weeks 6 weeks including a 2 week WASD review

We believe that the resources, sequence of work and necessity of becoming fully familiar
with the facility, its procedures, its performance and its issues will pay dividends in

subsequent Work Orders.

In the attached EXCEL spreadsheet, the TASK 1 rates used are for current raw salary rates.
These rates change annually on January 1st. For TASK 2, we have inserted a 2008 rate
column reflecting an average 4% increase for all staff assigned. This represents the past
three year’s average rate increase in CH2M HILL.

We are excited about this opportunity to work with Miami-Dade and look forward to
starting the project upon Commission approval of the WORK ORDER # 1.

Sincerely,

Rob Hungate P.E.
Florida Water Operations Manager

Encl.



OCI Project No. E06-WASD-14
Prepared by CH2M HILL for Miami-Dade County WASD

June 27th, 2007

Overview for Proposed Work Order No. 1 SDWWTP, WASD, Miami-Dade.

TASK 1-Kick-off Meeting and Review Existing Information

Upon receiving the Notice To Proceed (NTP), our PM will mobilize the CH2M HILL team
and contact the WASD Project Manager to schedule a kick off meeting.

The Primary objectives of the kick off meeting are :

1. Introduce the CH2M HILL Team led by our Project Manager Paul da Silva.
2. Provide a brief overview of the Work Order #1 activity envisioned.
3. Listen to the plant operations and maintenance staff’s opinions on what they think
should be the improvements that will:
¢ Be the most readily achievable,
e Provide the biggest “Bang for the Buck”.

Another important objective of the kick off meeting is to have the combined teams (WASD
& CH2M HILL) clearly define up to 3 Critical Success Factors (CSF’s) that should be realized

in Years 1,2, and 3.

The CSF’s will cause the Team to focus as they review the reports, operating records,
permits, previous evaluations and recommendations. The Team will compare the
information gleaned to other facilities operating under similar climatic conditions relative to
temperature, humidity, corrosivity of the air, wind storm resistance and recovery

requirements, etc.

— The expected array of documents that should be supplied by WASD for review
include:

~ Record Drawings, including Process and Instrumentation Diagrams (PID’s),

~ Basis of Design Reports (incl. BioWin results) for existing and proposed facilities,

— Operational Permits, warnings, violations issued by regulatory agencies,

~ List of Mechanical, Electrical and 1&C equipment,

- Control System architecture block diagrams

— Electrical Load Reports

~  O&M manuals and records

~ Cost data

- Other reports, evaluations and studies.
Determine from the Basis of Design Report (BODR) prepared by Hazen & Sawyer for the
proposed High Level Disinfection (HLD), the areas of the plant that still require condition
assessment relative to R&R recommendations for the SDWWTP.

Deliverables: Kick-off Meeting Minutes and Summary of findings and previous
recommendations including information gaps and contradictory information.

N



TASK 2 ~ Preparation of a Detailed Work Plan for Field inspection and Assessment

Becoming familiar with the plant is a key activity to achieving the objectives of this
assignment. It sets the stage for everything that follows. Prior to “living “ at the plant site
and shadowing the key plant personnel, the CH team will prepare a Work Plan detailing all
the unit processes, equipment systems and tanks and structures that have not been recently
assessed. Once this Work Plan has been vetted by WASD, it will allow the site assessment
team to focus on acquiring information on plant components not recently assessed. The
work plan will be discussed with WASD and finalized.

The work Plan will form the basis for subsequent Work Order.

Deliverable: Work Plan for Detailed Field Inspection and review meeting minutes.

ASSUMPTIONS

WASD will provide existing information to CH2M HILL in WORD or PDF format and one
paper copy. None of the information so provided will be returned to WASD unless
specifically identified before CH2M HILL receives same.

CH2M HILL will submit 6 copies of draft and final deliverables and 1 electronic version
(PDF) on CD.

WASD will provide consolidated review comments within 10 working days of receipt of
deliverables (Work Plan, Technical Memo's, Reports).

CH2M HILL will issue meeting minutes within 3 WOrkmg days after each meeting. After
allowing 2 working days for comments/feedback, CH2M HILL will issue final minutes.

CH2M HILL will invoice on a monthly basis determined by the percentage completion of
identified deliverables as agreed to by the WASD Project Manager. The invoice amount will
be a single Lump Sum on the WASD invoice form ATTACHMENT C for Professional

Services performed on a Lump Sum Basis provided.

WASD will advise the CH2M HILL Project Manager who the Department’s PM is no later
than the issuance of the Notice to Proceed for Work Order #1.

EXCLUSIONS

Work Order #1 does not include documentation of equipment status nor physical condition.

Work Order #1 does not include calibration checks of any instruments nor determination of
equipment performance against rated capacity.

Work Order #1 does not include any examination of operating and maintenance staff
scheduling, budgeting or training.
CBE Participation

In Work Order #1 the estimated CBE participation is approximately 5%. It is anticipated that
Work Order #2 CBE participation will be approximately 40%. '

S
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TASK 2 SCHEDULE
MTWTFSS MTWTFSS MTWTFSS MTWTFSS MTWTFSS MTWTF SS MTWTF

Activity # ) § Activil ration in calendar days
2.1 Prepare WORK PLAN of CH2M HILL site activity and schedule

2.2_intemal QC of Work Plan

2.3 Distribute Work Pian & attend review meeting

2.9 Finalize the Work Plan Document & issue meeting minutes

WEEK 1




Activity #

1.1_Prepare and distribute Meeting Agenda

1.2 Coordinate all meeting attendees

1.3 Prepare for and Aftend meeting at SOWWTP

A _Finalize meeting minutes
Issue meeting minutes
Review existing Reports of inspections, evaluations, improvements & studies

Review existing Operating Permits warnings & violations

Review existing info - 2 years of operating data for each unit process,

Review existing — 2 years of operating data for Biogas Utilization process.
Review existing Drawings

Draft Previously Reviewed Issues Memo. Summarize recommendations
internal QC review of Previously Reviewed Issues Memo

Prepare Previousty Reviewed issues Memo for submittal to WASD

FRERERER

s

TASK 1 SCHEDULE
MTWTF SS MTWTFSS MTWTFSS MTWTFSS MTWTFSS MTWTF SS MTWTF
Activity duration in calendar days

SS MTWTF SS
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